## CANAVERAL PORT AUTHORITY
### BID TABULATION SHEET

**JOB NAME:** PUR-ITB-14-3 Northside Stormwater System & Minor Paving  
**BID DATE:** June 6, 2014  
**TIME:** 2:00 P.M.

<table>
<thead>
<tr>
<th>CONTRACTOR</th>
<th>Base Bid Item 1</th>
<th>Additive Alternate Item 1</th>
<th>Additive Alternate Item 2</th>
<th>Additive Alternate Item 3</th>
<th>Additive Alternate Item 4</th>
<th>Additive Alternate Item 5</th>
<th>Allowance</th>
<th>Sum of Base Bid Allowance Basis for Award</th>
</tr>
</thead>
<tbody>
<tr>
<td>GLF Construction Corporation, Miami, FL</td>
<td>6,740,000.00</td>
<td>5.50</td>
<td>7,500.00</td>
<td>9,000.00</td>
<td>50,000.00</td>
<td>43,000.00</td>
<td>400,000.00</td>
<td>7,140,000.00</td>
</tr>
<tr>
<td>Blue Goose Construction, Fort Pierce, FL</td>
<td>7,161,492.00</td>
<td>4.10</td>
<td>2,400.00</td>
<td>1,200.00</td>
<td>0.00</td>
<td>75,939.00</td>
<td>400,000.00</td>
<td>7,561,492.00</td>
</tr>
<tr>
<td>JP Donovan Construction, Rockledge, FL</td>
<td>7,990,000.00</td>
<td>4.95</td>
<td>3,000.00</td>
<td>5,000.00</td>
<td>0.00</td>
<td>58,000.00</td>
<td>400,000.00</td>
<td>8,390,000.00</td>
</tr>
<tr>
<td>W&amp;J Construction, Rockledge, FL</td>
<td>8,890,000.00</td>
<td>5.38</td>
<td>6,695.00</td>
<td>8,435.00</td>
<td>0.00</td>
<td>32,984.00</td>
<td>400,000.00</td>
<td>9,290,000.00</td>
</tr>
<tr>
<td>Brewer Paving &amp; Development, Cocoa, FL</td>
<td>9,071,191.85</td>
<td>3.00</td>
<td>12,000.00</td>
<td>7,500.00</td>
<td>-85,000.00</td>
<td>62,500.00</td>
<td>400,000.00</td>
<td>9,471,191.85</td>
</tr>
<tr>
<td>Doug Wilson Enterprises, Cape Canaveral, FL</td>
<td>9,518,952.00</td>
<td>6.31</td>
<td>7,864.50</td>
<td>9,910.00</td>
<td>0.00</td>
<td>34,863.00</td>
<td>400,000.00</td>
<td>9,918,952.00</td>
</tr>
</tbody>
</table>

**ENGINEER ESTIMATE: $7,000,000.00**

**BID ITEMS**

1. **Base Bid Item 1**  
   Lump Sum for all work, CN 12-026
2. **Additive Alternate Item 1**  
   Unit Price per CY for loading, hauling up to 3 miles, dumping, and rough grading soils from Spoil Disposal Sites A, B-East, and/or B. Quantity could range from 50,000 CY to 200,000 CY
3. **Additive Alternate Item 2**  
   Unit Price per AC for fine grading Spoil Disposal Sites and property disposing of debris off of CPA property
4. **Additive Alternate Item 3**  
   Lump Sum Additive or Deductive Price associated with delayed Notice-to-Proceed date of August 11, 2014. Substantial and final completion dates become March 11 and 25, 2014 respectively. If by August 11, 2014, the Notice-To-Proceed for the work is not given due to delays caused by Owner, then the completion dates shall be extended an amount of time equal to the delay between August 1, 2014 and the Notice-To-Proceed.
5. **Additive Alternate Item 5**  
   Lump Sum Price associated with additional fencing and double swing gate as indicated on sheets C-100 thru 102.

---

**THIS RANKING WILL BE PRESENTED TO THE CANAVERAL PORT AUTHORITY AT ITS REGULARLY SCHEDULED MEETING ON June 18, 2014 FOR A DECISION REGARDING AWARD.**

**POSTED: DATE June 6, 2014 TIME 4:00 PM BY Karen Pappas, Director, Purchasing and Policies**

---

**THIS IS NOTICE OF THE DECISION OF THE CANAVERAL PORT AUTHORITY TO AWARD THE CONTRACT FOR: Northside Stormwater System & Minor Paving**

**TO: GLF Construction Corporation**

**POSTED: DATE June 19, 2014 TIME 2:00 PM BY Karen Pappas, Director, Purchasing and Policies**

**REMOVED: DATE June 19, 2014 TIME 2:00 PM BY Karen Pappas, Director, Purchasing and Policies**