

BID TABULATION SHEET

JOB NAME: PUR-ITB-14-9 Marine Terminal @ NCB6

BID DATE: September 4, 2014

TIME: 3:00 P.M.

CONTRACTOR	BASE BID ITEM 1 - Lump Sum for All Work, CN 14-004, Except Elec Plans Prepared by Hall Eng Group as Indicated on Sheet G-001:	BASE BID ITEM 2 - Lump Sum for All Work shown on the electrical plans prepared by Hall Engineering Group as indicated on Sheet G-001:	Add Alt Item 1 - Unit Price for Loading From Spoil Disposal Sites B-East and/or B, Hauling up to 3 mi (1-way), Dumping, and Rough Grading Soils on CPA Property. Soils Could be Disposed at Areas B-EAST, B, C, D, MDA-1, or other CPA areas within 3 miles. Quantity could range from 50,000 CY to 300,000 CY:	Add Alt Item 2 - Unit Price for Fine Grading & Hydroseeding Spoil Disposal Sites on CPA Property Not Receiving Base Bid Soils:	Add Alt Item 3 - Unit Price for Clearing, Grubbing, & Properly Disposing Debris off of CPA Property at Spoil Disposal Sites on CPA Property not Receiving Base Bid Soils:	Add Alt Item 4 - Lump Sum Price for Installing & Fencing & Swing Gates Across NCB5 & 6 as Shown on Sheet C-504:	Add Alt Item 5 - Lump Sum Price for Installing Fencing, Swing Gate, & Automated Slide Gate Across NCB 5 & 6 as Shown on Sheet C-504:	Add Alt Item 6 - Lump Sum Price for Container Yard Pavement, Provide Thicker Pavement Base in Lieu of Base Bid Pavement Base (REF C-501):	Add Alt Item 7 - Lump Sum Price for Container Yard Pavement, Provide Concrete Paver Block Section Instead of Base Bid Pavement Section (REF C-501):	Add Alt Item 8 - Unit Price for Loading From Spoil Disposal Sites B-East and/or B, Hauling up to 4 mi (1-way) Dumping, & Rough Grading Soils on USAF Property. Qty Could Range From 50,000 CY to 300,000 CY:	Add Alt Item 9 - Unit Price for Fine Grading & Hydroseeding Spoil Disposal Sites on USAF Property Not Receiving Base Bid Soils:	Add Alt Item 10 - Unit Price for Clearing/Grubbing/Properly Disposing Debris off of CPA & USAF Property as Spoil Disposal Sites on USAF Property Not Receiving Base Bid Soils:	Add Alt Item 11 - Lump Sum Price for Fencing/Gate Work Associated w/Scrap Yard:	Add Alt Item 12 - Lump Sum Price for Removal of Pavers & Bedding Sand in the 100' Right of Way of the Payne Way Ext + 100 SY & Minor Rework of Existing Granite Base & 3 in SP-12.5 Asphalt:	Allowances as Defined & Identified in Section 01 21 16:	Sum of Base Bid Items 1+2 & Allowance, & Basis for Award
GLF Construction Corp	7,540,000	3,800,000	5.50	7,500	9,000	15,000	55,000	645,000	2,800,000	6.90	8,600	11,000	21,000	50,000.00	750,000	\$12,090,000
Rush Construction Inc.	7,900,000	3,500,000	5.00	5,000	6,000	7,000	60,000	1,100,000	620,000	8.00	6,000	12,000	9,000	160,000.00	750,000	\$12,150,000
JP Donovan Construction Inc	8,385,760	3,425,000	5.10	6,700	8,000	22,000	0	0	0	0.00	0	0	0	0.00	750,000	\$12,560,760
W&J Construction Corp	8,440,912	3,472,609	4.86	5,506	7,124	7,802	60,819	1,245,347	1,979,272	8.37	8,019	13,922	9,886	39.25	750,000	\$12,663,521
Ivey's Construction	8,707,500	3,990,700	3.92	4,615	6,100	9,800	82,400	1,192,800	59,800	7.30	5,732	11,210	19,500	36.13	750,000	\$13,448,200
The Collage Companies	9,573,800	3,273,200	5.50	6,500	8,500	7,000	46,000	1,270,000	67,000	8.00	8,000	12,000	41,000	40.00	750,000	\$13,597,000
Hubbard Construction Co	10,075,500	3,700,000	8.50	10,000	11,000	8,500	33,000	1,250,000	103,000	11.00	10,500	15,500	18,000	55.00	750,000	\$14,525,500
Geuttler Bros Construction	9,700,000	4,100,000	7.00	4,600	6,200	7,400	60,000	2,958,000	319,000	9.00	4,600	6,200	7,200	180.00	750,000	\$14,550,000
Gonzalez & Sons Equip Inc.	10,664,298	4,589,875	4.80	19,875	9,500	7,500	27,000	766,527	414,734	5.80	19,875	12,500	21,650	50.00	750,000	\$16,004,173
ENGINEERING ESTIMATE \$14,400,000																

THIS RANKING WILL BE PRESENTED TO THE CANAVERAL PORT AUTHORITY AT ITS REGULARLY SCHEDULED MEETING ON SEPTEMBER 17, 2014 FOR A DECISION REGARDING AWARD.

POSTED : DATE 9/5/2014 TIME 1:15 PM BY: Karen Pappas, Director Purchasing & Policies

THIS IS NOTICE OF THE DECISION OF THE CANAVERAL PORT AUTHORITY TO AWARD THE CONTRACT FOR: Marine Terminal @ NCB6

TO: GLF Construction Corp

POSTED: DATE: 9/18/2014 TIME 8:30 AM BY: Karen Pappas, Director Purchasing & Policies